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Sr. No. 
ADDENDUM 

Addendum as a amendment to the RFP and Concession Agreement 

1 

Addition of clause 1.1.2.1 after 1.1.2. of the RFP, which reads as under: 
1.1.2.1 In case of surrender of lease by the concessionaire the concession 
agreement will cease to be in force and in such case UPSRTC will not 
compensate for transaction value, seen or unforeseen loses or damages of any 
kind to the concessionaire.  
In case of termination of lease by UPSRTC for any reason specified anywhere in 
the document or in compliance to any directive or Order from any competent 
authority beyond any breach, deviance or for reason specified anywhere. In such 
case the cost payable by UPSRTC to Concessionaire will be the Capital Cost of 
the Project, which is payable at all times and will be reckoned as an amount not 
exceeding the Estimated Project Cost as indicated in the RFQ and RFP 
Documents. For the purpose of this clause Capital Cost of Project shall mean 
Infrastructure Development and allied cost till the date of termination of the 
concession agreement. 

2 

Addition of clause 1.1.8 after clause 1.1.7 of the RFP, which shall reads as 
under: 
1.1.8 The land ownership will be with UPSRTC, and the land will be leased to 
the successful bidder for 36 years. This term of 36 years is inclusive of 3 years as 
maximum period for development (Pre-Implementation Period) on DBFOT 
model basis. The commencement of pre-implementation period will start from 
the date of execution of the concession agreement and will end at Commercial 
Operation Date (COD) Pre-Implementation Period shall not be extended beyond 
3 (Three) Years, in any case. Till COD the concessionaire will not be entitled to 
collect any revenue which is due to UPSRTC. Lease deed shall be executed on 
the date of execution of concession agreement. In case of termination or 
expiration of concession agreement, lease deed shall also be terminated by 
UPSRTC simultaneously. 

3 

Addition of clause 1.1.9 after clause 1.1.8 of the RFP, which reads as under: 
1.1.9. For total lease period of 36 years (including the period of pre-development 
implementation period of 3 years (36 months) only.  
The concessionaire will pay annual lease rent in advance every year at the rate 
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Re.1 (Rupee One) per sq. Meter p/a to UPSRTC, without any premium or annual 
lease rent escalation. 

4 

Addition of clause after 1.1.9 of the RFP, which reads as under: 
1.1.10. The period of concession which is 36 years, includes the pre-development 
period of 3(three) years only. Therefore, the pre-development period will be part 
of total concession period of 36 years. 

5 

Addition of clause after 1.1.11 after clause 1.1.10 of the RFP, which reads as 
under: 
The lease deed will be executed in favour of the concessionaire/SPV for a period 
of 36 years on the date of signing of the concession agreement for the purpose of 
development of specific property owned by UPSRTC as per the terms and 
conditions specified in the concession agreement. 

6 

A chart enlisting the exact amount in round figure denoting amount which is 
equivalent to 2% as the bid security amount of the estimated project cost, 
which shall be bid parcel wise and it shall be read as fresh clause (Table)  to 
RFP and will read as 1.2.4 (a); 
 

 

Sr. No 
Bid Parcel 
Cat. Code 

Bid Parcel 
Region 

Constituent 

Bid Security 
Amount ( Rs. 

Crores) 

1 BP-1 Agra & Jhansi 6.5 

2 BP-2 Aligarh 2.2 

3 BP-3 
Bareilly & 
Azamgarh 9.1 

4 BP-4 Faizabad 2.2 

5 BP-5 
Ghaziabad & 

Hardoi 9.8 

6 BP-6 Gorakhpur 5.9 

7 BP-7 Kanpur  3.5 

8 BP-8 
Lucknow & 
Allahabad 7.0 

9 BP-9 
Meerut & 
Etawah 5.3 

10 BP-10 Moradabad 4.6 

11 BP-11 
Saharanpur & 

Varanasi 5.6 
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7 

Addition of sub-clause 1.2.4.(b) after clause 1.2.4 (a) which reads as under: 
1.2.4 (b): The bidder for specific bid parcel will provide 'Bid Security' at the rate 
of 2% of the estimated cost of preferred bid parcel in the form of Demand Draft 
in favour of 'Secretary' Corporation UPSRTC payable at Lucknow at the time of 
submission of respective financial bid as indicated in the clause 1.2.4 (a) of RFP 
(in acceptable rounded value). 
Addition of sub-clause 1.2.4.(c) after Table 1.2.4 (b) which reads as under: 
1.2.4. (c): The Concessionaire after successful completion of construction at the 
project site, will apply for 'Certificate of Completion' along with bank guarantee 
at the rate 5% of estimated project cost as "Operation Security" to Project 
Management Consultant or Project Evaluation Committee.  

8 The clause no 2.2 is completely deleted from RFP. 

9 
 

Additional para 2.6.2.1 after 2.6.2, as against replacement of original Sub- 
Para (i) and (ii) of 2.6.2 of the RFP, which reads as under: 
The clause 2.6.2 shall have additional sub-clause which shall read as under; for 
the selection of the second bidder incase of withdrawal by preferred bidder: 
2.6.2.1. In case any bidder fails to comply with the terms and conditions 
stipulated in this document or if he voluntarily withdraws or is disqualified from 
the process, in such case UPSRTC will have the right to give opportunity to 2nd 
highest bidder to match the quote of first preferred bidder.  The bid security of the 
second bidder will be retained for another 90 days or till signing of concession 
agreement whichever is later. 

10 

Addition of sub-clause 2.6.3 (a) after clause 2.6.3 in RFP which reads as 
under: 
In case the successful bidder is a consortium of companies, then such 
members/companies of consortium will form an SPV (Special Purpose Vehicle), 
within 15 days from issuance LOA by UPSRTC, i.e. before signing of the 
concession agreement. Only constituted SPV, formed by successful consortium, 
through its authorized representative of SPV will sign the concession agreement 
with UPSRTC. 

11 

Addition of clause 2.10.5 to be added after clause 2.10.4 which reads as 
under: 
2.10.5. The bidder will tender their bid for specified bid parcel in the designated 
tender box at the site-UPSRTC Head Quarters, MG Marg Lucknow. 
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12 

The original clause number 2.11.3 (b) is deleted. The points under it will now be 
listed as 2.11.3 (a) to 2.11.3 (e) instead of 2.11.3 (a) to 2.11.3 (f) earlier. 
2.11.5 Demand Draft towards bid security as mentioned in Clause 2.19 and 
conforming table 1.2.4 (a) of the RFP for specific Bid Parcel will be submitted in 
a sealed envelope marked  as “Envelope 3: Bid Security” 

13 

The Appendix -2 is to be filled with exact amount of Performance security to be 
furnished in the form of Bank Guarantee for individual bid parcel at time of 
signing the concession agreement. 
The Bid Security has to be submitted in the form of Demand Draft only specific 
bid parcel as mentioned in table 1.2.4 (a) of the RFP. 

14 

Addition of sub-clause 2.19.4 (a) after clause 2.19.4 which reads as under 
The successful bidder will also be required to furnish ‘Performance Security’ at 
the rate of 10% of estimated project cost in the form of bank guarantee which will 
be submitted at the time of signing of the concession agreement. 

15 

Addition of sub-clause 3.3.2.1 after clause 3.3.2 which reads as under: 
3.3.2.1. On commencement of commercial operation the successful bidder will be 
allowed to revise bus halt parking and departure fee at the rate 5% per annum (to 
be rounded off to nearest Rupee on lower side). 

16 

Addition of sub-clause 3.3.3 (a) after clause 3.3.3 which reads as under: 
3.3.3. (a): The successful bidder will be liable to pay, the annually payable Bid 
Reserve Price at compounded revision rate of 5% p/a or on the actual growth in 
fleet of UPSRTC on whichever is higher basis for the next financial year (Apr-
Mar). 
Addition of sub-clause 3.3.3 (b) added after Sub-clause 3.3.3 (a) which reads 
as under: 
3.3.3 (b): The annual bid reserve price as referred in 3.3.3 (a) will be made as 
advance annual payment by the successful bidder till 25th March every year on 
the basis of fleet reported by UPSRTC. 
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17 

Addition of sub-clause 3.4.2.1 after clause 3.4.2 which reads as under: 
3.4.2.1. The successful bidder will share the revenues of all commercial or bus 
station operations at the rate accepted as his financial quote through an escrow 
account arrangement on fortnightly basis which will be due to UPSRTC on the 
very next banking day - This will include all revenues but not limited to, from 
commercial sub-leasing, realization of bus departure, halt, or parking charges 
private vehicle parking advertisement space selling or any short or long term 
venture commercial venture gains etc. The fortnightly accruals will be calculated 
for the dates 1st to 15th for the first fortnight and from 16th to the last calendar for 
the second fortnight. The delays will be subjected to a penalty at the rate 0.5% 
per week or part of it for a maximum period of 4 weeks, beyond which the 
concession agreement will be liable for termination. 

18 

Addition of Sub-clause 6.5 after Sub-clause 6.4 of RFP which reads as under:
The preferred bidder for any bid parcel who is selected as successful bidder will 
remit Rs. 10.82 lacs( Ten lacs Eighty Two thousand) per bid parcel towards 
consultant’s fee share at the time sending confirmation for acceptance of LOI this 
remittance shall be made in favour of Secretary Corporation UPSRTC in the form 
of Demand Draft payable at Lucknow. 

19 

Addition of clause 7.8.2.4 after clause 7.8.2.3 which reads as under: 
7.8.2.4. The concessionaire will be required to complete the infrastructure 
development within the stipulated period of 3(Three) Years and make the project 
facility operational for public utility by declaring the COD. Any delay in this will 
be treated as execution delay and will be subject to penalty at the rate of 1% per 
week part of it, of the estimated project cost, for maximum delay up to 4 weeks, 
beyond which the concession agreement will be liable for termination. 
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20 

Addition of clause 7.8.5 with Heading 'Indemnification' after clause 7.8.4, 
which reads as under: 
7.8.5. Indemnification 
The concessionaire will either honor and continue or suitably accommodate or 
compensate the ongoing arrangements of commercial ventures of UPSRTC till 
their validity period without any implications to UPSRTC in any manner. 
The concessionaire shall indemnify and hold harmless UPSRTC and its 
shareholders, managers, officers, directors, employees, advisors and consultants 
(each a “UPSRTC Indemnified Party”) promptly upon demand at any time and 
from time to time, from and against any and all losses, claims, damages, 
liabilities, costs, penalties, litigation, proceedings, (including reasonable 
attorneys' fees and disbursements) and expenses of any nature whatsoever 
(collectively, “Losses”) to which the UPSRTC Indemnified Party may become 
subject, insofar as such Losses directly arise out of, in any way relate to, or result 
from (i) any miss- statement or any breach of any representation or warranty 
made by Concessionaire or (ii) the failure by Concessionaire to fulfill any 
agreement, covenant or condition contained in the Concession Agreement, 
including without limitation the breach of any terms and conditions of the 
Concession Agreement by any employee or agent of the Concessionaire or 
Person claiming through or under the Concessionaire or (iii) any claim or 
proceeding by any Third Party against the UPSRTC arising out of any act, deed 
or omission by the Concessionaire. For the avoidance of doubt, indemnification 
of Losses pursuant to this shall be made in an amount or amounts sufficient to 
restore each UPSRTC Indemnified Party to the financial position it would have 
been in, had the Losses not occurred. 

21 

 
Addition of sub-clause 9.2.1.1 after clause 9.2.1 of RFP which reads as 
under: 
9.2.1.1. The successful bidder will develop the workshop infrastructure at its own 
cost as per the layout and design approved by UPSRTC for its actual requirement. 
This infrastructure requirement will be fulfilled for maintaining equipped 
workshop area, at places where workshop and bus station exist or are under 
development at the date of signing the concession agreement. 

 


